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PERFORMANCE WORK STATEMENT 

U.S. ENVIRONMENTAL PROTECTION AGENCY 
ENFORCEMENT SU PPORT SERVICES IV CONTRACT 

EP-54-09-03 

Potentially Responsible Party (PRP) Sc:t rches for Multiple Superfund Sites 

I) Smokey Mountain Smelters, Knoxville, TN, SpilliO Number: A.JMD 
2) Wall<er Machine Products, Inc., Co ll ierville, TN, SpiliiD Num ber: 134X8 

3) Fairf;1x St. Wood Treaters, Jacksonville, FL, SpiiiiD Number: B4BS 
4) U.S. Rubber Reclaiming, Vicksburg, MS, SpiliiD Number: B4H7 

5) Copper Basin Mining District, Polk Count)', TN, SpiliiO Number: A485 
6) F.SU, Inc., Atlanta, GA, SpiliiO Number: A-tAU 

7) Northeast Lagoon, Gainesvi lle, Florida, SpilliD Number: B.t\'9 
8) American Creosote Works, Inc. , Louisville, Mississippi SpilliO Number: 04F2 

9) IIi-Temp Site, Hum boldt Tennessee, Spill II) Number: B42D 
10) Pender Plating, Burgaw, North Carolina, SpiiiiO Num ber: B.JT3 

Tas l~ Orde•· No.: 0079 

August 1-t, 2013 

INTRODUCTION 

PURPOSE 

The purpose of this task order is to conduct Potentially Responsible Party (PRP) Searches 
at the Superrund Sites listed above. To detcnnine if" PRPs exist and irthey arc financially 
viable. This Performance 'vVork Statement (PWS) sets forth the framework and 
requirements lor this task order. The goal or the task order is to gather evidentiary 
information. hoth with rcgnrd to liability and viability. on PRPs for usc in Superfund 
enforcement actions. The estimated completion date fo r this tasl< order· is 12 months 
upon rece ipt of I he task order. 

The contractor is advised that the initial tasking is lor the preparation of a baseline J>RP 
Search and a subsequcnt modification to the task order will be considered for additional 
activit ies upon approval of the stanlng plnn or baseline PRP Search. 

SITE DESCRIPTION- Smokey Mountain Smelters, Knoxvill e, Tennessee, 
SpiiiiD # A.JMD 

Smokey Mountain Smelters (the facility) is located at I SOB Maryville Pike in Knoxville. 
Tennessee. The facility encompasst:s approximately 15 acres. In 1979. Smokey 
Mountain Smelters began recycling aluminum from industrial from industrial sources 
and discontinued operations in 1994. Prior to 1979. various companies conducted 

==================================================================== 
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agri cultural activit ies starting in 1928. The current site consists of a drum reconditioning 

area, a dredge and fill pond. an unlined surfnce impoundment. a sulfur storage tank. a 

pesticide storage warehouse. a granular warehouse. a fertilizer plant. a herbicide building. 

n specinlty products warehouse. a pesticide blending plnnt. and an acid plant. 

S ITE DESCRIPTIO N -Wall<e•· Machine Prod ucts, Inc., Coll ierville, T N, SpilliD # 

B4X8 

The Walker Machine Products site is located at 459 Washington Street in Colliervil le. 

Tennessee. Walker operated fi·om about 1953 to 2002 and produced automated machine 

screw products and used mineral spirits to clean the finished products. According to a 

1987 TDEC inspection report, Walker may have disposed or waste into the ground. 

The facility is currently occupied by Langley Wire Cloth Products. which makes filters 

from wire cloth. Langley conducted a Phase I & II study prior to the property purchase in 

2005. 

SITE DESC RIPTION -Fairfax Street Wood Treaters, .Jacl<sonvillc, Florida , Spill 

II) # B4B5 

The Fairfax Street Wood Tn:ater site is a chromate copper arsenate (CCI\) wood 

treatment facility located in a residential neighborhood in Jacksonville. Florida. Process 

and raw materials are located in seven above ground storage tanks measuring 

approximatt.:ly 120.000 gallons. The owners are curremly involved in bankruptcy 

proceedings and EPA is working with the Trustee on access issm:s. 

S ITE DECRIPTION -U.S. Ru bber· Reclai ming, V ickshu q~, M iss issippi, SpiiiiO 

# B4H7 

The U.S. Rubber Reclaiming site consists or a former rubber reclamation facility located 

in Vicksburg. rvtississippi. MDEQ requested EPA ·s assiswncc in mitigating hazards 

associated with uncontrolled hazardous substnnccs. stored in over tifty (50) drums and 

two above ground storage tanks. 

SITE DESCRIPTION- Copper Basin Mining District, Po ll< County, Tennessee, 

Spill ID # A485 

The Copper Basin Site consists of approximately 30 miles or land in Polk County. 

Tennessee. Extensive former copper and sui fur mining operations began at the site in the 

early 1800's. Mining continued at the site for more than 150 years. Mining operations 

ceased in 1987. and sulfuric acid production was discontinued in 2000. 

, SITE DESCRIPTION - ESB Inc., Atlanta , Geo rgia , SpiiiiD # A4AB 

The ESB site is a defunct manufacturer of lead-acid automotive batteries located in 

Atlanta. Georgia. The company began manufacturing automotive batteries in 1948. In 

the later years ESB revamped its operations to include charging. packaging, and 

distributing automotive batteries. In 1982, ESB Inc. changed its name to Exide 

==================================
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Incorporated (Ex ide) and is currently owned by Ex ide Corporation of Horsham. 
Pennsylvania. 
SITE DESCRIPTION- Nor theast Lagoon (Ca bot-Koppers), Gainesville, Florida 
Spill ID # B.t\'9 

The Northeast Lagoon was a man-made structure. constructed prior to 193 7 on rai I road 
property situated northea!:>t of the Cabot Carbon location. The Lagoon presumably had a 
function related to railroad activities. A common practice for coal or wood-fired 
rai lroads at that time was to extinguish the locomotives· fi re nt the end of a run by 
dropping the ashes into a water-filled pit. lnso lnr as the Northeast Lagoon's location 
coincides with the northern terminus of the railroad line. routine usc of the lagoon as a 
receptacle for locomotive firebox waste is inferred. The lagoon was filled and grnded 
during the 1960's. 

SITE DESCRIPTION- American C reosote Works, Inc., Lo uisville, Mississipp i, 
Spill I D # 04 F2 

American Creosote Site granted n right-of-Way over Tracts 1 and 3 to the New Orleans 
Mobile & Chicago R.R. Company. This right of way allowed the railroad to operate on 
land adjacent to eleven rail road tracts on part or the property. though the tracts were to be 
so lely for the private usc of the American Creosote Works ereosoting plant. 

S ITE DEC RIPTION- l·li-Temp Site, llumbolut, T ennessee, SpiiiiD # B42D 

The Hi -Temp Site is an nbnndonccl facility in a dense residential neighborhood in Gibson 
County. Tennessee. The facility made ceramic for the metal casti ng business 
hut closed in 2007. TDEC notified EPA that numerous contains of hydrogen peroxide. 
sodium hydroxide. and several drums or unknown material were abandoned. The l ~1cility 
is unsecured and being used by panics who nrc dumping waste on the property. 

SITE DESCRIPTION - Pender Plating, Burgaw, North Carolina, SpiiiiD # ll.tT3 

Pender Plating is n electroplating f~1cil ity located in Burgaw. North Carolina. 
The site is contaminated with high concentrations of spent rinse waters and cleaning 
solvents from the plating operations. Disso lved metals such as chrome. cadmium. nickel 
arc suspected to be above concentrations in various pans of the facility and may be 
corrosive. 

Project planning and Scoping Meeting 

This work element involves planning lor the execution and overall management or this 
task order. The technica l and managerial activities required to develop the basel ine PRP 
Search and the associated costs shall be developed during the planning phase and detai led 
in the stnfnng plan and cost estimate. 

ST AFFI NG PLAN 

======================================================:======== 
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Prepare and submit a staffing plan that includes a detailed description of the task's 

activities. performance monitoring. and overall management strategy. Typical activities 

involved in preparing the staffing plan include, but are not limited to the following: 

Contacting the Task Order Monitor (TOM) within five (5) calendar clays after 

receipt of the task order to schedule the scoping meeting to be held at the U.S. 

EPA Region 4 Office in Atlanta. Georgia. 

Preparing and submitting a final staffing plan within 15 business clays after the 

scoping meeting and/or site visit. The starting plan shall include a detailed 

description of the technical approach for the baseline PRP Search activities in 

accordance with the Task Order. 

Preparing the estimated cost to complete the Task Order. including subcontractor 

costs. 

Negotiating and preparing a revised staffing plan if the contractor fails to meet the 

Region's minimum stanclnrcls. Note thnt EPA does not anticipate need tore­

ncgotinte wi th the con tractor nor require the contractor to revise the staffing plan. 

Project Management and Reporting 

PRO.JECT MANAGEMENT 

Perform activities required to effectively manage the task order. These activities include. 

but arc not limited to the following: 

Monitoring cost and progress 

Preparing and submitting monthly progress reports that document monthly and 

cumulati ve cost, performance status and technical progress 

Preparing and submitting monthly invoices in accordance with the level or detail 

as specified in the contract 

Participating in meetings. preparing and submitting meeting summaries 

Reviewing background documents as directed by EPA 

TASK2 ENFORCEMENT SUPPORT TASKS 

The Contractor shall perform the following baseline PRP Search activities: 

I. PRP Liability Compilation - The contractor shn ll perform a review of the 

previous owner/operators. updat ing information as necessary and compile a PRP 

List; 
2. f-inancial Research - The contractor sha ll conduct an abil ity-to-pny analysis as 
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necessa ry for the idemifiecl PRP's: 
3. Prepare PRP Identification Database and Contact Log - The contractor shnll 

create and/or maintain a commercial off-the-shelf database containing contract 
info rmation lor target parties (as defined by the task order manager, including 
veri lied mailing address. name and address of Registered Agent, phone number and mailing and tracking information): 

4. Update Title Documents 
a . obtain speci lie updated title documents and/or parce l maps: 
b. conduct rcvi~w of thl! title sl!arch !'rom the first indust rial usc and obtain 

updated documents for this period that indicate current and/or present 
owner. lessors. and lessees: 

<.:. review and anal yze all title documents in order to determine the ownership 
and cond ition of title during period of operation (this may also include the 
preparation of title tree diagrams and accompanying narrati ve report): 

d. provide updated copies of tit le do~.:umcnts and a memorandum discuss ing 
conclusions or title analys is 

5. Prepare PRP Search Report. 

2.4 C lose-Out M emorandum Support 

The contractor shall perlorm the necessary activities to close out the task order in 
accordance with the contract requirements. Typical activities include. but arc not limited to the fo llowing: 

Packaging and returning to documents to the government 

Preparing the closeout report in accorda nce with Regional guidance and ot ht.!r 
procedures as specified in the Tnsk Order 

PLACE OF PERFORMANCE 

The work shall be performed at the Contractor's site. Meetings shall be held in Region 4 Office o r at the Comractor's onicc. 

PERFORMANCE MEASURES AND EXPECTATION 

Perfonnancc Mcasur·cs 

a) Clarity 
b) Completeness 
c) Cost 
d) Quality 
c) Timeliness 

Performance Ex pecta tions 

Clarity- T he Contmctor's delivcrablcs must bl! wncisc.= and to the point so that 
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the results of the PRP Search arc undcrswndablc 

Completeness- The Contractor shall capture I 00% or the data elements required 

by the baseline PRP Search 

Cost - The Contractor"s costs must not exceed the approved Task Order budget 

for this Task Order. EPA directed work plan modification would result in the 

Contrnctor's revised staffing plan 

Quality - The deli verable encompass to all Task Order spc<.:ilications and does not 

require significant rcvision(s) due to EPA's Torn finding error(s) or orniss ion(s) 

Timeliness- 95% of' all deliverables are received on time in accordance with the 

due date or the dclivcrabk 

REPORTING 

The contractor shall fo llow the requirements in the contract PWS lor preparmion or the 

monthly progress and financial reports (iviPR). Inclusive of the MPR requirements arc 

reporting of the technical progress. deliverable status. linancinl status (cost and {ces) and 

task order issues. 

The contractor shall receive. on a monthly basis, fi.:edhack or task order monitor (TOM) 

performance reviews. In the event that questions arc raised during the monthly review 

process that requires additional inlonnation/support documentation. the contractor shall 

respond in writing to the TOtvl with a cc: to the project officer (PO). 

SCHEDULE OF OELIVERAIJLES 

The contractor shall perform/submit the l'ollowing tasks and ddivcrablcs at the timerrame 

specilicd below: 

Delivernhl~ 
Due Date 

Staffing Plan ................................................................. 15 days aJ'ter rece ipt of Task Order 

PRP Liability Compilation .......... ...... .. .... .................. .. 5 weeks from staffing plan approval 

financial Research ................. ....................................................................................... TBD 

PRJ> Identification Database & Contact Log ..... ........ 16 weeks from stafting plan approval 

Ti tle Search Report.. ...... .. ....... .. ...... ... ............... .. ....... 12 weeks from staf'ting plan approval 

PRP Search Report ...... .... ... ........ ... ...... ... .............. .. ... 24 weeks rrom stafting plan approval 

Close-Out Report ............... .. .. ................ .. .......... ........ 32 weeks from staffing plan approval 

ANTICIPATED TRAVEL REQUIREM ENTS 

The contractor will be required to travel to the EP 1\ Regional oflice in Atlanta. Georgia 

to retrieve and/or review EPA li les. The contrac tor wi II be needed to travel or 

subcontract work. 
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CONTACT 

Blake Sterling 
Task Order Monitor 
Environmemal Protection Agency 
Superfund Enforcement & Information Mnnngcmcnt 13rnnch 
61 Forsyth Street. SW 
Atlanta. Georgia 30303 
404-562-S852 orficc 
404-562-8842 fax 
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TOEROEK ASSOCIATES, INC. 
STAFFING PLAN 

Customer EPA Region 4 
EP-54-09·03 
tl079 

Prime Contract Master 
Task Order 
Descrip tion 
Period o f Performance 

PRP Multi-SUo • ESB, Inc. Superfund Sito 
9/29/12. 9/28/14 

av•llnvestigator 
Data Entry Clerk 
Engineer 
Environmental Analyst 
Fanancial Analyst 
Financial Manager 
Paralegal Specialist 
Program Manager 
PrOJeCt Manager 
Research Analyst 
Sr. Environmental Analyst 

Abstractor 
QC Manager 
munity Rei. Specialist 

· Local Mileage 
Local Parking 

Travel- Extended Stay (see Y1 Travel tab) 
ODC Detail (1oc.11 copies c:Nargu. CO<potato oocumonla~<t 
Reproduction • Copaes CB&W) 
Reproduction - Copies (Color) 

Supplies 
Equipment I Rent Cost 
Other (Telephone. etc.) 
Postage & Mailings 

tracts and Handling (S&H) 

SUBCONTRACTS 
Tech Law 
Title Company 

lser 
Surveyor 
Investigator I Transcription 

Subcontracts and Handling (S&H) 

TOTAL 

EPA Summary 

so.oo 
so.oo 
so.oo 
so.oo 
so.oo 

so.oo 
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